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J09 C.E. Kelly Support Facility Site 62 Water 
Distribution System 

J09.1 C.E. Kelly Support Facility Overview 
The mission of C.E. Kelly Support Facility is to provide logistical and engineering support to military 
facilities within a defined area of support. The host command is the U.S. Army Reserve Command.  
Major tenants include: 

• 99th RSC 

• Army and Air Force Exchange Service 

• Commissary 

• Federal Aviation Administration 

• General Services Administration 

• Training Support Battalion 

The C.E. Kelly Support Facility consists of four (4) separate installations; these are: (1) Main Post, 
(2) Site 62, (3) Site 63, and (4) Neville Island. The Main Post is located approximately 12 miles 
Southwest of Pittsburgh, PA.  The Main Post consists of approximately 118 acres.  There are a total 
of 51 buildings, enclosing a combined 246, 876 square feet.  Site 62 is also approximately 12 miles 
Southwest of Pittsburgh, PA, and 3 miles from the Main Post.  Site 62 consists of approximately 13 
acres.  There are a total of 7 buildings, enclosing a combined 15, 517 square feet.  Site 63 is 
approximately 14 miles Southwest of Pittsburgh, PA, and 5 miles from the Main Post.  Site 63 
consists of approximately 22 acres.  There are a total of 14 buildings, enclosing a combined 24, 308 
square feet.  Neville Island is located approximately 6 miles West of Pittsburgh, PA, and 20 miles 
from the Main Post.  Neville Island consists of approximately 15 acres.  There are a total of 15 
buildings, enclosing a combined 53, 560 square feet. 

C.E. Kelly Support Facility has a total population of about 485 people, including military and 
civilians, with a combined payroll of about $12 million per year.  

There are no major capital improvement projects projected for the next 5 years. 

 

J09.2 Water Distribution System Description 

J09.2.1 Water Distribution System Fixed Equipment Inventory 
The C.E. Kelly Support Facility Site 62 Water distribution system consists of all appurtenances 
physically connected to the distribution system from the point in which the distribution system enters 
the Installation, and/or Government ownership currently starts, to the point of demarcation. (See 
paragraph J09.12). The systems may include, but are not limited to, pipelines, valves, regulators, and 
meters.  The following description and inventory is included to provide the Offeror with a general 
understanding of the size and configuration of the distribution systems.  The inventory is assumed to 
be approximately 90 percent complete.  The Offeror shall base the proposal on Site inspections, 
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information in the bidder's library, other pertinent information, and to a lesser degree the following 
description.  Under no circumstances shall the Contractor be entitled to any rate adjustments based on 
the accuracy of the following description and inventory. 

J09.2.1.1 Description 
The water distribution system at Site 62 obtains potable water from the Pennsylvania American Water 
Company.  This flow is sufficient to satisfy the requirements of the Site and other customers on the 
system.  There are no active wells on the installation. The system consists of approximately 2,000 
linear feet of water distribution lines, not including service connections to buildings.  The pipes are 
made of copper, steel and cast iron and range in size from ¾ of an inch, to six inches in diameter.  
Pennsylvania American Water Company owns the meter that serves the system.  The meter vault is of 
a standard design by Pennsylvania American Water Company. 
 
 

J09.2.1.2 Inventory  
Table 1 provides a general listing of the major collection system fixed assets for the C.E. Kelly 
Support Facility Site 62 water distribution system included in the purchase. The system will be sold 
in an “as is, where is” condition without any warranty, representation, or obligation on the part of 
Government to make any alterations, repairs, or improvements.  Ancillary equipment attached to, and 
necessary for, operating the system, though not specifically mentioned herein, is considered part of 
the purchased utility. 

TABLE 1 
Fixed Inventory 
Water Distribution System, C.E. Kelly Support Facility Site 62 

 

Item 

Size 

(in.) 

  

Quantity  

 

Unit 

Approximate Year 
of Construction  

Copper Pipe 3/4 430 lf 1955 

Steel    2 25    lf 1955 

Cast Iron Pipe    3 125  lf 1955 

Cast Iron Pipe    4 175  lf 1999 

Cast Iron Pipe    6 1,290  lf 1999 

Valve Globe 1-1/2 2 ea 1999 

Valve, Gate    3 1 ea 1955 

Valve, Gate    4 1 ea 1999 

Valve Gate    6 3  ea 1955 

Fire Hydrant  1 ea 1999 

     

PVC = polyvinyl chloride     
lf = linear feet     
ea = each     
Kgd= kilo gallons per day     
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J09.2.2 Water Distribution System Non-Fixed Equipment and Specialized 
Tools Inventory 
Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles and tools 
included in the purchase.  Offerors shall field verify all equipment and tools prior to submitting a bid.  
Offerors shall make their own determination of the adequacy of all equipment and tools.  The 
successful Contractor shall provide any and all equipment, vehicles, and tools, whether included in 
the purchase or not, to maintain a fully operating system under the terms of this contract. 

TABLE 2 
Spare Parts 
Water Distribution System, C.E. Kelly Support Facility Site 62 

Qty Item Make/Model Description Remarks 

 None Identified    

 

TABLE 3 
Specialized Equipment and Vehicles 
Water Distribution System, C.E. Kelly Support Facility Site 62 

Description Quantity Location Maker 

None Identified    

 

J09.2.3 Water System Manuals, Drawings, and Records Inventory 
Table 4 lists the manuals, drawings, and records that will be transferred with the system. 

TABLE 4 
Manuals, Drawings, and Records 
Water Distribution System, C.E. Kelly Support Facility Site 62 

Qty Item Description Remarks 

 Water and Wastewater 
Utility Drawings 

Water and Wastewater Utility Drawings Site 
62, Scale: 1” = 50’ 

 

 

J09.3 Specific Service Requirements 
The service requirements for the C.E. Kelly Support Facility SITE 62 Water distribution system are 
as defined in Section C, Description/Specifications/Work Statement.  
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J09.4 Current Service Arrangement 
Site 62 obtains potable water from the Pennsylvania -American Water Company.  The estimated daily 
maximum demand is 1,500 gallons per day and the estimated annual consumption is 0.4 million 
gallons of water. 

J09.5 Secondary Metering 
The Base may require secondary meters for internal billings of their reimbursable customers, utility 
usage management, and energy conservation monitoring. The Contractor shall assume full ownership 
and responsibility for existing and future secondary meters IAW Paragraph C.3. 

J09.5.1 Existing Secondary Meters 
 
Table 5 provides a listing of the existing (at the time of contract award) secondary meters that will be 
transferred to the Contractor.  The Contractor shall provide meter readings once a month for all 
secondary meters IAW paragraph C.3 and J09.6 below. 

TABLE 5 
Existing Secondary Meters 
Water Distribution System, C.E. Kelly Support Facility Site 62 

Meter Location  Meter Description 

Water meter pit 1-1/2 inch  

Water meter pit 6 inch 

 

J09.5.2 Required New Secondary Meters 
The Contractor shall install and calibrate new secondary meters as listed in Table 6. New secondary 
meters shall be installed IAW Paragraph C.13, Transition Plan.  After installation, the Contractor 
shall maintain and read these meters IAW Paragraph C.3 and J09.6 below. 

TABLE 6 
New Secondary Meters 
Water Distribution System, C.E. Kelly Support Facility Site 62 

Meter Location  Meter Description 

None  

 

J09.6 Submittals 
The Contractor shall provide the Government monthly submittals for the following:  

1. Invoice (IAW G.2).  The Contractor’s monthly invoice shall be presented in a format proposed by 
the Contractor and accepted by the Contracting Officer.  Invoices shall be submitted by the 25th of 
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each month for the previous month. Invoices shall be submitted to the person identified at time of 
contract award. 

2. Outage Report.  The Contractor’s monthly outage report will be prepared in the format proposed 
by the Contractor and accepted by the Contracting Officer.  Outage reports shall be submitted by 
the 25th of each month for the previous month.  Outage reports shall be submitted to the person 
identified at time of contract award. 

• Meter Reading Report.  The monthly meter reading report shall show the current and previous 
month readings for all identified secondary meters.  The Contractor’s monthly meter reading 
report will be prepared in the format proposed by the Contractor and accepted by the Contracting 
Officer.  Meter reading reports shall be submitted by the 15th of each month for the previous 
month.  Meter reading reports shall be submitted to the person identified at time of contract 
award. 

J09.7 Water Conservation Projects 
IAW Paragraph C.3, Utility Service Requirement, the following projects have been implemented by 
the Government for conservation purposes. 

None 

J09.8 Service Area 
IAW Paragraph C.4, Service Area, the service area is defined as all areas within the C.E. Kelly 
Support Facility Site 62 boundaries. 

J09.9 Off-Installation Sites 
The Main Post, Neville Island, and Site 63 are off-installation Sites, but are not associated with this 
scope. 

J09.10 Specific Transition Requirements 
IAW Paragraph C.13, Transition Plan, Table 7 lists service connections and disconnections required 
upon transfer of the C.E. Kelly Support Facility Site 62 Water distribution system. 

TABLE 7 
Service Connections and Disconnection's 
Water Distribution System, C.E. Kelly Support Facility Site 62 

Location  Description 

None Identified  
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J09.11 Government Recognized System Deficiencies 
Table 8 provides a listing of system improvements that the Government has planned.  The 
Government recognizes these improvement projects as representing current deficiencies associated 
with the C.E. Kelly Support Facility Site 62 Water Distribution System.  If the utility system is sold, 
the Government will not accomplish these planned improvements.  The Contractor shall make a 
determination as to its actual need to accomplish and the timing of any and all such planned 
improvements.  Capital upgrade projects shall be proposed through the Capital Upgrades and 
Renewal and Replacement Plan process and will be recovered through Schedule L-3.  Renewal and 
Replacement projects will be recovered through Sub-CLIN AC. 

TABLE 8 
System Deficiencies 
Water Distribution System, C.E. Kelly Support Facility Site 62 

Project Location  Project Description 

None Identified  

 

J09.12 Water Distribution System Points of Demarcation 
The point of demarcation is defined as the point on the piping system where ownership changes from 
the Grantee to the building owner.  This point of demarcation will typically be at the point the utility 
enters a building structure.  Table 9 identifies the type and general location of the point of 
demarcation with respect to the building for each scenario.  Table 10 lists anomalous points of 
demarcation that do not fit any of the scenarios of Table 9.  Table 11 includes any parcels of land that 
the Grantee will need to be granted exclusive use under the right-of-way.   

TABLE 9 
Points of Demarcation 
Water Distribution System, C.E. Kelly Support Facility Site 62 

Point of Demarcation Applicable Scenario Sketch 

Water Meter or Backflow 
Device, or Valve (closest 
apparatus to the exterior of the 
structure) 

 

 

Water meter, backflow device, or 
valve is located on the service line 
entering the structure within 25 feet 
of the exterior of the structure. 

Structure

Service
Line

Point of
Demarcation

Distribution
Pipe

Distribution
Pipe

Water
Meter

 
Point where the service line 
enters the structure 

 

 

No water meter, backflow device, 
or valve exists on the service line 
entering the structure. 

Structure

Service
Line

Point of
Demarcation

Distribution
Pipe

Distribution
Pipe
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TABLE 10 
Anomalous Points of Demarcation 
Water Distribution System, C.E. Kelly Support Facility Site 62 

Building No. Point of Demarcation Description 

None  

  

 
TABLE 11 
Plants 
Water Distribution System, C.E. Kelly Support Facility Site 62 

Description Facility 
Number 

State Coordinates Other Information 

None    
 


